

**No. 2/NEW/2013-Transport**  
**Transport Department**  
**Government of Madhya Pradesh**  
Office of the Transport Commissioner  
Moti Mahal  
Gwalior, Madhya Pradesh  
e-Mail: transportmp@yahoo.com

Tender No: MPSEDC/BOOT/TPT/2013/009

Dated: - 14.04.2013

**CORRIGENDUM – 2 / NEW**

Refer Request for Proposal (RFP) titled "Selection of Vendor for IMPLEMENTATION, UPGRADATION, MAINTENANCE OF SERVICE DELIVERY SYSTEMS ON Build, Own, Operate and Transfer (BOOT) basis for the IT SERVICES, HARDWARE EQUIPMENT, DATA MANAGEMENT, FACILITY MANAGEMENT, ETC for Transport Department for a period of 5 years extended by another 5years in the State of Madhya Pradesh"

**Note:**

- All modification / corrigendum's in future will be published on <http://www.mptransport.org> only.
- All other terms and conditions of the RFP document except modified in the CORRIGENDUM remain the same.

S No	Clause No	Original Clause Description			Modified Clause		
		S No	Key Activities	Scheduled Date	S No	Key Activities	Scheduled Date
1	Tender notice, Key Events & Dates, Page No 3	01	Publication of Advertisement	08-March 2013	01	Publication of Advertisement	08-March 2013
		02	Date of start of issue of the Request For Proposal (RFP) from website of Transport Department of MP www.mptransport.org & purchase of document from	08-March 2013	02	Date of start of issue of the Request For Proposal (RFP) from website of Transport Department of MP www.mptransport.org & purchase of document from	08-March 2013

			Office of the Transport Commissioner, Moti Mahal, Gwaior, MP				Office of the Transport Commissioner, Moti Mahal, Gwaior, MP		
		03	Receipt of written queries from the bidders to the defined e-mail id or by fax	15-March 2013 till 1800 hours			03	Receipt of written queries from the bidders to the defined e-mail id or by fax	15-March 2013 till 1800 hours
		04	Pre-bid conference at the Office of the State IT Centre, 47A, Arera hills, Bhopal	19-March 2013 at 1530 hours			04	Pre-bid conference at the Office of the State IT Centre, 47A, Arera hills, Bhopal	19-March 2013 at 1530 hours
		05	Issue of corrigendum / answers to queries to the bidders	26 -March 2013			05	Issue of corrigendum / answers to queries to the bidders	26 -March 2013
		06	Last Date for Purchase of RFP by the bidders	04-April 2013 till 1300 hours			06	Last Date for Purchase of RFP by the bidders	04-April 2013 till 1300 hours
		07	Last date of submission of the bids at the Office of the State IT Centre, 47A, Arera hills, Bhopal	05-April 2013 on or before 1530 Hours			07	Last date of submission of the bids at the Office of the State IT Centre, 47A, Arera hills, Bhopal	05-April 2013 on or before 1530 Hours
		08	Opening of the pre-qualification bids at the Office of the State IT Centre, 47A, Arera hills, Bhopal	05-April 2013 at 1600 Hours			08	Opening of the pre-qualification bids at the Office of the State IT Centre, 47A, Arera hills, Bhopal	05-April 2013 at 1600 Hours
		8a	Result of pre bid qualification	08 April 2013			8a	Result of pre bid qualification	16 April 2013
		09	Opening of the Technical Bids at the Office of Madhya Pradesh State Electronics Corporation, 47A Arera Hills, Bhopal Madhya Pradesh	15-April 2013 at 1100 hours			09	Opening of the Technical Bids at the Office of Madhya Pradesh State Electronics Corporation, 47A Arera Hills, Bhopal Madhya Pradesh	18-April 2013 at 1100 hours
		10	Technical Presentation by bidders and Proof of Concept demonstration at the Office of Madhya Pradesh State Electronics Corporation, 47A Arera Hills, Bhopal, Madhya Pradesh	15-April 2013 starting from 1130 hours (30 minute per bidder for presentation)			10	Technical Presentation by bidders and Proof of Concept demonstration at the Office of Madhya Pradesh State Electronics Corporation, 47A Arera Hills, Bhopal, Madhya Pradesh	18-April 2013 starting from 1130 hours (30 minute per bidder for presentation)
		11	Opening of Financial Bids at the Office of Additional Chief Secretary – Transport, Mantralaya, Vallabh Bhawan, Bhopal, Madhya Pradesh	18-April 2013 at 1530 hours			11	Opening of Financial Bids at the Office of Additional Chief Secretary – Transport, Mantralaya, Vallabh Bhawan, Bhopal, Madhya Pradesh	24-April 2013 at 1530 hours

		12	Issue of the Letter of Intent(LOI) to the successful bidder	25 April 2013		12	Issue of the Letter of Intent(LOI) to the successful bidder	27 April 2013	
		13	Contract signing with successful bidder	29April 2013		13	Contract signing with successful bidder	29April 2013	